

28/6/07

NOTICE INVITING TENDER

Sealed Tender Notice duly affixed with a non refundable court fee stamp of Rs. 50.00(Rupees Fifty)only for the tender below Rs.50,000.00(Rupees Fifty thousand)Only and Rs.100.00(Rupees One hundred)only for tender above Rs.50,000.00((Rupees Fifty Thousand)only to be eventually drawn in P.W.D. F-2 form are hereby invited from class-I Registered contractors of Meghalaya P.H.E; class-II Registered contractors under Superintending Engineer(PHE) Rural Circle Shillong;and class-III of Umsning Division for the following works. Detailed tender papers, Specifications,Term & conditions,etc can be obtained from the office of the Undersigned during the office hour upto 17th July 2007 on payment of Rs. 50.00 (Rupees Fifty) only for the tender below Rs.1,00,000.00/- and Rs 100.00 (Rupees One hundred)only for tender above Rs.1,00,000.00/- and the same will be received upto 2 pm of 18th July 2007. The tender will be open on the same date and hour inthe presence of intending tenderers or their authorised agents if they like to be present.

Detail of works:

| Sl. No. | Name of works | Tender Value | Time of Completion |
|---------|--|--------------|--------------------|
| 1 | Laying of Clear Water Gravity Main of Umktieh Bangla W.S.S | 38,900.00 | 45 days |
| 2 | Construction of Clear Water Reservoir of Umktieh Bangla W.S.S | 21,100.00 | 45 days |
| 3 | Laying of Distribution of Umktieh Bangla W.S.S | 14,500.00 | 45 days |
| 4 | Laying of Clear Water Gravity Main of Lumkseh Lama W.S.S | 63,100.00 | 45 days |
| 5 | Construction of Clear Water Reservoir of Lumkseh Lama W.S.S | 26,300.00 | 45 days |
| 6 | Construction of Reservoir of Lumkseh Lama W.S.S | 16,800.00 | 45 days |
| 7 | Laying of Clear Water Gravity Main of Law Saitsniang W.S.S | 25,000.00 | 45 days |
| 8 | Construction of Clear Water Reservoir of of Law Saitsniang W.S.S | 26,300.00 | 45 days |
| 9 | Construction of sub-zonal Clear Water Reservoir of of Law Saitsniang W.S.S | 16,800.00 | 45 days |
| 10 | Laying of Clear Water Gravity Main of Madan Jylluid W.S.S | 11,100.00 | 45 days |
| 11 | Construction of Clear Water Reservoir of Madan Jylluid W.S.S | 14,200.00 | 45 days |
| 12 | Laying of Distribution of Madan Jylluid W.S.S | 14,200.00 | 45 days |
| 13 | Laying of Clear Water Gravity Main of Bangla Umsaitsniang W.S.S | 19,950.00 | 45 days |
| 14 | Construction of Clear Water Reservoir ofBangla Umsaitsniang W.S.S | 19,100.00 | 45 days |
| 15 | Construction of sub-zonal Clear Water Reservoir of Bangla Umsaitsniang W.S.S | 16,700.00 | 45 days |
| 16 | Construction of Headwork of Umtong (Umroi Madan) W.S.S | 35,650.00 | 45 days |
| 17 | Laying of Clear Water Gravity Main of Umtong (Umroi Madan) W.S.S | 40,000.00 | 45 days |
| 18 | Construction of Slow Sand Filter of Umtong (Umroi Madan) W.S.S | 66,500.00 | 45 days |
| 19 | Construction of Clear Water Reservoir of Umtong (Umroi Madan) W.S.S | 46,800.00 | 45 days |
| 20 | Laying of Distribution System & Clear Water Gravity Main of Nongladhar W.S.S | 28,600.00 | 45 days |
| 21 | Construction of Clear Water Reservoir of Nongladhar W.S.S | 14,600.00 | 45 days |
| 22 | Construction of Headwork of Lumsohpetbneng W.S.S | 26,600.00 | 45 days |
| 23 | Laying of Gravity Main & Clear Water Gravity Main of Lumsohpetbneng W.S.S | 35,000.00 | 45 days |
| 24 | Construction of Clear Water Reservoir of Lumsohpetbneng W.S.S | 26,900.00 | 45 days |
| 25 | Construction of zonal Clear Water Reservoir of Lumsohpetbneng W.S.S | 13,800.00 | 45 days |

| | | | |
|----|--|-------------|---------|
| 26 | Construction of Headwork of Nongtrawsoh Combined W.S.S | 30,000.00 | 45 days |
| 27 | Laying of Gravity Main of Nongtrawsoh Combined W.S.S | 38,500.00 | 45 days |
| 28 | Construction of Slow Sand Filter of Nongtrawsoh Combined W.S.S | 73,100.00 | 45 days |
| 29 | Construction of Main Clear Water Reservoir at T.P of Nongtrawsoh Combined W.S.S | 44,400.00 | 45 days |
| 30 | Construction of Headwork of Khlieh Umstem W.S.S | 32,000.00 | 45 days |
| 31 | Laying of Gravity Main of Khlieh Umstem W.S.S | 47,550.00 | 45 days |
| 32 | Construction of Slow Sand Filter of Khlieh Umstem W.S.S | 67,500.00 | 45 days |
| 33 | Construction of Headwork of Dongkyrcha W.S.S | 33,000.00 | 45 days |
| 34 | Laying of Gravity Main of Dongkyrcha W.S.S | 71,800.00 | 45 days |
| 35 | Construction of Slow Sand Filter of Dongkyrcha W.S.S | 1,20,800.00 | 60 days |
| 36 | Construction of Main Clear Water Reservoir of Dongkyrcha W.S.S | 62,000.00 | 45 days |
| 37 | Construction of Headwork of Umdih Dkhar W.S.S | 24,900.00 | 45 days |
| 38 | Laying of Gravity Main of Umdih Dkhar W.S.S | 29,600.00 | 45 days |
| 39 | Construction of Clear Water Reservoir of Umdih Dkhar W.S.S | 17,100.00 | 45 days |
| 40 | Construction of Headwork of Umsohmatan W.S.S | 20,900.00 | 45 days |
| 41 | Laying of Gravity Main of Umsohmatan W.S.S | 49,900.00 | 45 days |
| 42 | Construction of Clear Water Reservoir of Umsohmatan W.S.S | 43,200.00 | 45 days |
| 43 | Construction of Headwork of Lapudui W.S.S | 23,700.00 | 45 days |
| 44 | Laying of Gravity Main of Lapudui W.S.S | 31,500.00 | 45 days |
| 45 | Construction of Clear Water Reservoir of Lapudui W.S.S | 21,300.00 | 45 days |
| 46 | Laying of Distribution System of Mawbsein W.S.S (Gr. I) | 43,800.00 | 45 days |
| 47 | Laying of Distribution System of Mawbsein W.S.S (Gr. II) | 27,600.00 | 45 days |
| 48 | Laying of Distribution System at Nongpyrdet village of Mawbsein W.S.S (Gr. III) | 23,100.00 | 45 days |
| 49 | Laying of Distribution System at Mawnohsynrum village of Mawbsein W.S.S (Gr. IV) | 17,600.00 | 45 days |
| 50 | Construction of Headwork of Khliehshnong W.S.S | 26,800.00 | 45 days |
| 51 | Laying of Gravity Main of Khliehshnong W.S.S (Gr. I) | 36,650.00 | 45 days |
| 52 | Laying of Gravity Main of Khliehshnong W.S.S (Gr. II) | 34,800.00 | 45 days |
| 53 | Construction of Slow Sand Filter of Khliehshnong W.S.S | 1,27,800.00 | 60 days |
| 54 | Construction of Headwork of Khliehnan W.S.S | 23,400.00 | 45 days |
| 55 | Laying of Gravity Main of Khliehnan W.S.S (Gr. I) | 27,900.00 | 45 days |
| 56 | Laying of Gravity Main of Khliehnan W.S.S (Gr. II) | 23,400.00 | 45 days |
| 57 | Construction of Slow Sand Filter of Khliehnan W.S.S | 1,07,350.00 | 60 days |
| 58 | Construction of Main Clear Water Reservoir of Khliehnan W.S.S | 53,600.00 | 45 days |
| 59 | Construction of Headwork of Shiliang Lumshnong W.S.S | 22,900.00 | 45 days |
| 60 | Laying of Gravity Main of Shiliang Lumshnong W.S.S (Gr. I) | 32,150.00 | 45 days |
| 61 | Laying of Gravity Main of Shiliang Lumshnong W.S.S (Gr. II) | 23,100.00 | 45 days |
| 62 | Laying of Gravity Main of Shiliang Lumshnong W.S.S (Gr. III) | 22,600.00 | 45 days |
| 63 | Construction of Headwork of Lad-Nongsangu W.S.S | 26,800.00 | 45 days |
| 64 | Laying of Gravity Main of Lad-Nongsangu W.S.S (Gr. I) | 25,950.00 | 45 days |
| 65 | Laying of Gravity Main of Lad-Nongsangu W.S.S (Gr. II) | 24,800.00 | 45 days |
| 66 | Construction of Slow Sand Filter of Lad-Nongsangu W.S.S | 1,27,800.00 | 60 days |
| 67 | Construction of Headwork of Shyntor Bulia W.S.S | 29,450.00 | 45 days |
| 68 | Laying of Gravity Main of Shyntor Bulia W.S.S (Gr. I) | 36,800.00 | 45 days |
| 69 | Laying of Gravity Main of Shyntor Bulia W.S.S (Gr. II) | 35,000.00 | 45 days |
| 70 | Construction of Slow Sand Filter of Shyntor Bulia W.S.S | 1,19,900.00 | 60 days |
| 71 | Construction of Headwork of Shiliang Umdoh W.S.S | 26,500.00 | 45 days |
| 72 | Laying of Gravity Main of Shiliang Umdoh W.S.S | 27,000.00 | 45 days |


| | | | |
|-----|---|-------------|---------|
| 73 | Construction of Slow Sand Filter of Shiliang Umdoh W.S.S | 1,12,950.00 | 60 days |
| 74 | Construction of Main Clear Water Reservoir of Shiliang Umdoh W.S.S | 54,400.00 | 45 days |
| 75 | Construction of Headwork of Lum Umdoh W.S.S | 27,100.00 | 45 days |
| 76 | Laying of Gravity Main of Lum Umdoh W.S.S | 32,500.00 | 45 days |
| 77 | Construction of Slow Sand Filter of Lum Umdoh W.S.S | 1,06,600.00 | 60 days |
| 78 | Laying of Clear Water Gravity Main of Lum Umdoh W.S.S | 16,000.00 | 45 days |
| 79 | Construction of Headwork of Mawdiengngan Umdienglieng W.S.S | 22,350.00 | 45 days |
| 80 | Laying of Gravity Main of Mawdiengngan Umdienglieng W.S.S (Gr. I) | 24,000.00 | 45 days |
| 81 | Laying of Gravity Main of Mawdiengngan Umdienglieng W.S.S (Gr. II) | 23,300.00 | 45 days |
| 82 | Construction of Headwork of Lynti Umsiang W.S.S | 22,900.00 | 45 days |
| 83 | Laying of Gravity Main of Lynti Umsiang W.S.S (Gr. I) | 29,600.00 | 45 days |
| 84 | Laying of Gravity Main of Lynti Umsiang W.S.S (Gr. II) | 27,400.00 | 45 days |
| 85 | Construction of Headwork of Nongthymmai Makdoh W.S.S | 36,400.00 | 45 days |
| 86 | Laying of Gravity Main of Nongthymmai Makdoh W.S.S | 48,000.00 | 45 days |
| 87 | Construction of Slow Sand Filter of Nongthymmai Makdoh W.S.S | 56,500.00 | 45 days |
| 88 | Construction of Headwork of Umtraï W.S.S | 34,800.00 | 45 days |
| 89 | Laying of Gravity Main of Umtraï W.S.S (Gr. I) | 43,600.00 | 45 days |
| 90 | Laying of Gravity Main of Umtraï W.S.S (Gr. II) | 40,900.00 | 45 days |
| 91 | Laying of Gravity Main of Umtraï W.S.S (Gr. III) | 38,000.00 | 45 days |
| 92 | Laying of Gravity Main of Umtraï W.S.S (Gr. IV) | 35,650.00 | 45 days |
| 93 | Construction of Headwork of Umkhang W.S.S | 24,750.00 | 45 days |
| 94 | Laying of Gravity Main of Umkhang W.S.S (Gr. I) | 46,950.00 | 45 days |
| 95 | Laying of Gravity Main of Umkhang W.S.S (Gr. II) | 43,650.00 | 45 days |
| 96 | Construction of Headwork of Makdoh W.S.S | 29,700.00 | 45 days |
| 97 | Laying of Gravity Main of Makdoh W.S.S | 49,300.00 | 45 days |
| 98 | Construction of Slow Sand Filter of Makdoh W.S.S | 51,400.00 | 45 days |
| 99 | Construction of Headwork of Umsiang Mawpdang W.S.S | 19,100.00 | 45 days |
| 100 | Laying of Gravity Main of Umsiang Mawpdang W.S.S (Gr. I) | 44,500.00 | 45 days |
| 101 | Laying of Gravity Main of Umsiang Mawpdang W.S.S (Gr. II) | 40,000.00 | 45 days |
| 102 | Laying of Gravity Main of Umsiang Mawpdang W.S.S (Gr. III) | 38,100.00 | 45 days |
| 103 | Construction of Headwork of Lumdiengngan W.S.S | 22,420.00 | 45 days |
| 104 | Laying of Gravity Main of Lumdiengngan W.S.S (Gr. I) | 29,600.00 | 45 days |
| 105 | Laying of Gravity Main of Lumdiengngan W.S.S (Gr. II) | 27,600.00 | 45 days |
| 106 | Laying of Gravity Main of Lumdiengngan W.S.S (Gr. III) | 24,300.00 | 45 days |
| 107 | Construction of Headwork of Lumpyllon W.S.S | 25,150.00 | 45 days |
| 108 | Laying of Gravity Main of Lumpyllon W.S.S | 24,900.00 | 45 days |
| 109 | Construction of Main Clear Water Reservoir of Lumpyllon W.S.S | 57,950.00 | 45 days |
| 110 | Construction of Headwork of Lumsohliya W.S.S | 25,130.00 | 45 days |
| 111 | Laying of Gravity Main of Lumsohliya W.S.S (Gr. I) | 27,800.00 | 45 days |
| 112 | Laying of Gravity Main of Lumsohliya W.S.S (Gr. II) | 25,600.00 | 45 days |
| 113 | Laying of Clear Water Gravity Main of Mawbsein (Syad Heh) W.S.S | 22,000.00 | 45 days |
| 114 | Construction of Main Clear Water Reservoir of Mawbsein (Syad Heh) W.S.S | 31,650.00 | 45 days |
| 115 | Laying of Distribution System of Mawbsein (Syad Heh) W.S.S | 27,100.00 | 45 days |
| 116 | Laying of Gravity Main of Lumsaitnar W.S.S (Gr. I) | 30,300.00 | 45 days |
| 117 | Laying of Gravity Main of Lumsaitnar W.S.S (Gr. II) | 28,600.00 | 45 days |
| 118 | Laying of Gravity Main of Lumsaitnar W.S.S (Gr. III) | 21,350.00 | 45 days |

TERMS AND CONDITIONS

- 1 The rate should be quoted clearly both in figure and words as per or above the estimated rates. Any cutting or Overwriting should bear signature of the tenderer else the same will be rejected
- 2 Registration number for the year 2007- 08 and full postal address should be given along with the tenders.
- 3 The undersigned reserved the right to reject any or all the tenders and also not bound to accept the lowest quoted rates without assigning any reason thereof.
- 4 Any other information required may be obtained from the Office of the undersigned on all working days during office hours prior to expiry of this notice.
- 5 The name of work must clearly be written on the tender paper as well as on the top of sealed Envelope.
- 6 A copy of the recent passport size duly attested by Gazetted Officer / MLA should be on the tender (s) papers otherwise the tender will not be considered as valid.
- 7 Non-Tribal Contractors shall have to furnish the valid Trading License from concerned Autonomous District Council, failure which their tender will be cancelled.
- 8 Canvassing in any form in connection with the tenderer is strictly prohibited.
- 9 Pipes will be issued to Contractors only after completion of trenching work as per specification and the same certified by the Sub-Divisional Officer (PHE).

Sd/-
Executive Engineer(PHE)
Umsning Division, Umsning

- 1 The Director of Information And Public Relations, Government of Meghalaya, Shillong for favour of kind information with a request to arrange Publication of the same in one issue of the Local Newspaper (one in English & Khasi) two copies (spare copies) are enclosed herewith.
- 2 The District Information Officer (N.I.C.) Ri-Bhoi District for favour of information with request to publish the same in Web Site (floppy enclosed).
- 3 The Director of Government press, Meghalaya, Shillong, for favour of kind information with a request to publish the Notice inviting tender in the next issue of Meghalaya Gazette.
- 4 The Chief Engineer (PHE) Meghalaya, Shillong, for favour of kind information with a request to display the same in the notice board.
- 5 The Deputy Commissioner, Ri-Bhoi District, Nongpoh, for favour of kind information and wide circulation.
- 6 The Hon'ble Joint Secretary Frontier Chamber of Commerce, Shillong for favour of information.
- 7 The Superintending Engineer (PHE), Rural Circle, Shillong, for favour of kind information with a request to arrange to publish in his notice board.
- 8 The Executive Engineer (PHE), Nongpoh, / Hills Division / Investigation Division / S & D Division, for favour of information and wide circulation.
- 9 The Sub-Divisional Officer (PHE), RWS Sub-Division, Umsning / Umroi / Nongpoh / Patharkhmah for information and wide circulation.
- 10 The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
- 11 Notice Board.
- 12 Concern File.


Executive Engineer(PHE)
Umsning Division, Umsning